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SR5
HOLGATE TO 8TH AVE VICINITY
SEISMIC RETROFIT
01A022

BIDDER

TOTAL

BIDDER

TOTALTOTAL

BIDDER

TOTAL

BIDDER

TOTAL

BIDDER

BIDDERS AND BIDS

TOTAL

BID OPENING DATE:

BIDDER

PROJECT ESTIMATE:

APPARENT 3 LOW BIDDERS

07/25/2001

LOCATION: KING

ITEM#DESCRIPTIONQUANTITY UNIT PRICE UNIT PRICE UNIT PRICE
1MOBILIZATIONLUMP SUM
2REMOVAL OF STRUCTURE AND OBSTRUCTIONLUMP SUM
3 STORM SEWER CLEANOUT8 EACH
4SHORING OR EXTRA EXCAVATION CL. A - BR. 5/539.5LUMP SUM
5SHORING OR EXTRA EXCAVATION CL. A - BR. 5/545 N-ELUMP SUM
6SHORING OR EXTRA EXCAVATION CL. A - BR. 5/545 NCDLUMP SUM
7SHORING OR EXTRA EXCAVATION CL. A - BR. 5/545 RLUMP SUM
8SHORING OR EXTRA EXCAVATION CL. A - BR. 5/545 N-WLUMP SUM
9SHORING OR EXTRA EXCAVATION CL. A - BR. 5/547 E-SLUMP SUM
10SHORING OR EXTRA EXCAVATION CL. A - 5/549 E-NLUMP SUM
11SHORING OR EXTRA EXCAVATION CL. A - BR. 5/549LUMP SUM
12 SEISMIC RETROFIT - BR. 5/539.5LUMP SUM
13 SEISMIC RETROFIT - BR. 5/545 N-ELUMP SUM
14 SEISMIC RETROFIT - BR. 5/545 NCDLUMP SUM
15 SEISMIC RETROFIT - BR. 5/545 RLUMP SUM
16 SEISMIC RETROFIT - BR. 5/545 N-WLUMP SUM
17 SEISMIC RETROFIT - BR. 5/547 E-SLUMP SUM
18 SEISMIC RETROFIT - BR. 5/549 E-NLUMP SUM
19 SEISMIC RETROFIT - BR. 5/549LUMP SUM
20FORCE ACCOUNT EPOXY CRACK SEALING - BR. 5/539.55000 EST.
21FORCE ACCOUNT CONCRETE SPALL REPAIR - BR. 5/539.55000 EST.
22 BRIDGE NO. 5/539.5 BEARINGS RESETLUMP SUM
23TEMPORARY WATER POLLUTION/EROSION CONTROL7500 EST.
24 STORM DRAIN PROTECTION INSERT18 EACH
25 SAND BAG870 EACH
26 ESC LEAD128 HR
27 LANDSCAPE RESTORATIONLUMP SUM
28TEMPORARY CONC. BARRIER1508 L.F.
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29 TEMPORARY GUARDRAIL CONNECTION8 EACH
30REPAIR IMPACT ATTENUATOR5000 EST.
31TRUCK MOUNTED IMPACT ATTENUATOR2 EACH
32OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR135 HR
33PAINT LINE3590 L.F.
34PAINTED WIDE LINE3078 L.F.
35RAISED PAVEMENT MARKER TYPE 131.5 HUND
36RAISED PAVEMENT MARKER TYPE 28.71 HUND
37TEMPORARY PAVEMENT MARKING18300 L.F.
38PERMANENT SIGNINGLUMP SUM
39 SEISMIC RETROFIT ELECTRICAL MODIFICATIONSLUMP SUM
40 CLOSED CIRCUIT TELEVISION SYSTEMLUMP SUM
41 COMMUNICATION CABLESLUMP SUM
42 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEMLUMP SUM
43 INDUCTION LOOP VEHICLE DETECTORS3 EACH
44SEQUENTIAL ARROW SIGN1280 HR
45PORTABLE CHANGEABLE MESSAGE SIGN1 EACH
46OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN170 HR
47TEMPORARY TRAFFIC CONTROL DEVICESLUMP SUM
48TRAFFIC CONTROL LABOR3240 HR
49TRAFFIC CONTROL VEHICLE172 DAY
50TRAFFIC CONTROL SUPERVISOR1370 HR
51CONSTRUCTION SIGNS CLASS A1350 S.F.
52 DETOUR SIGNINGLUMP SUM
53CLEANING EXISTING DRAINAGE STRUCTURELUMP SUM
54FORCE ACCOUNT  RELOCATE / REPAIR EXISTING UTILITIES27500 EST.
55TRAINING1000 HR
56ROADSIDE CLEANUP8000 EST.
57REIMBURSEMENT FOR THIRD PARTY DAMAGE5000 EST.
58MINOR CHANGE-1 CALC
59SPILL PREVENTION PLANLUMP SUM
60CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE80 L.F.
61 SITE RESTORATIONLUMP SUM
62 SITE MAINTANCE FOR BIOLOGICAL AND PHYSICAL HAZARDSLUMP SUM
63FORCE ACCOUNT -PERIODIC SITE MAINTENANCE8000 EST.
64 RELOCATION OF FIRE PROTECTION SYSTEMSLUMP SUM


